BRUHAT BENGALURU MAHANAGARA PALIKE
Office of the Executive Engineer,
Dasarahalli Division, Hesaraghatta main Road, Bengaluru.73.

# INVITATION FOR TENDERS (IFT) (Short Term Tender)

Single & Two Cover System
(Through GOK e-Procurement Portal only)
No: BBMP/EE/DD/Ten/15/2018-19, Date: 04.02.2019

1 The Executive Engineer, Dasarahalli Division, BBMP invites tenders on behalf of the Commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (viz https://eproc.karnataka.gov.in). The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract.

2 Tender documents may be downloaded from the e-procurement portal of the Government of Karnataka from 11.02.2019

3 Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for 45 days beyond the validity of the tender.

4 Tenders must be submitted online through e-procurement portal on or before 16.00 hours on 21.02.2019 and the opening of tenders will be as per the e-procurement portal guidelines.

5 Other details can be seen in the tender documents.

TIME SHEDULE:

| Sl. No. | W.No | Name of Work | Amount put to tender (Rs. In lakhs) | EMD Amount | Cost of Tender form in Rs. | Period of Completion | Reservation/ Category |
|---|---|---|---|---|---|---|---|
| 1 | 13 | Engaging Tractor and Labours for maintenance of ward no.13 in Shettyhalli Sub Division. | 20.00 | 25000 | As per eproc portal | 180 Days | SC |
| 2 | 13 | Improvements and maintenance of Culverts at Muneshwara Block, Vijayalakshmi Layout and Surrounding Area in ward no 13 Shettyhalli Sub Division. | 10.00 | 12500 | As per eproc portal | 180 Days | SC |
| 3 | 13 | Maintenance of Footpath and Improvements of Roads in ward no 13 Shettyhalli Sub Division. | 10.00 | 12500 | As per eproc portal | 90 Days | SC |

Scanned with CamScanner

Scanned by CamScanner

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 4 | 13 | Providing chain link fencing to Mallasandra Lake in ward no 13 Shettyhalli Sub Division. | 25.00 | 25000 | As per eproc portal | 90 Days | |
| 5 | 14 | Repairs & Maintanance of Borewells at Siddedahalli Village Limit in Bagalagunte ward no.14 | 30.00 | 30000 | As per eproc portal | 180 Days | SC |
| 6 | 14 | UGD Maintanance at Kirloskar Layout,NMH Layout and Sahyadri Layout in Bagalagunte ward no.14 | 10.00 | 12500 | As per eproc portal | 180 Days | SC |
| 7 | 15 | Filling of potholes Main & Cross roads in Dasarahalli ward no.15 | 10.00 | 12500 | As per eproc portal | 90 Days | SC |
| 8 | 15 | Improvements of CC drain & Covering Slab Bylappa Circle Left side to Nelamaheshwaramma temple road in Dasarahalli Ward No 15 | 30.00 | 30000 | As per eproc portal | 90 Days | SC |
| 9 | 39 | Filling Pot Holes in main and Cross roads of Chokkasandra ward no.39 Chokkasandra | 20.00 | 25000 | As per eproc portal | 90 Days | SC |
| 10 | 41 | Providing CC Drian at Chamundipura 5th cross to 8th cross in ward No 41 | 50.00 | 50000 | As per eproc portal | 90 Days | SC |
| 11 | 41 | Providing CC Drian at Chamundipura Main road in ward No 41 | 50.00 | 50000 | As per eproc portal | 90 Days | SC |
| 12 | 41 | Providing CC drain at Rajgopalnagara Police station road and Sourrounding area in ward No 41 | 50.00 | 50000 | As per eproc portal | 90 Days | SC |
| 13 | 41 | Filling Pot Holes in main and Cross roads of Chokkasandra ward no.41 | 10.00 | 12500 | As per eproc portal | 90 Days | SC |
| 14 | 12 | Maintenance of Borewells in Ward No.12 Shettyhalli, Shettyhalli Sub Division. | 45.00 | 45000 | As per eproc portal | 180 Days | ST |
| 15 | 13 | Improvements and maintenance of Culvert at Santhosh Nagara in ward no 13 Shettyhalli Sub Division. | 10.00 | 12500 | As per eproc portal | 90 Days | ST |
| 6 | 13 | Improvements and maintenance of Culverts at BHEL Mini Colony and Surrounding Area in ward no 13 Shettyhalli Sub Division. | 10.00 | 12500 | As per eproc portal | 90 Days | ST |
| 39 | | Providing CC drain and Covering Slab at Panchaythi layout in ward No.39 Chokkasandra | 30.00 | 30000 | As per eproc portal | 90 Days | ST |
| 39 | | Improvements and Asphalting to HMT Layout in ward no 39 Chokkasandra | 40.00 | 40000 | As per eproc portal | 90 Days | ST |
| 41 | | Engaging Tractor and Labours for maintenance of ward no.41 | 10.00 | 12500 | As per eproc portal | 180 Days | ST |
| 12 | | Providing Rain water Harvesting Facilities in Ward No 12 Shettyhalli, Shettyhalli Sub Division. | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 2 | | Maintenance of roads using tractor & labours in Ward No.12 Shettyhalli, Shettyhalli Sub Division. | 10.00 | 25000 | As per eproc portal | 180 Days | Others |
| 2 | | Maintenance of UGD in Ward No.12 Shettyhalli, Shettyhalli Sub Division. | 30.00 | 60000 | As per eproc portal | 180 Days | Others |
| | | Pothole Filling in Ward No.12 Shettyhalli,, Shettyhalli Sub Division. | 15.00 | 37500 | As per eproc portal | 90 Days | Others |

Scanned with CamScanner

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 24 | 12 | Construction of First floor to Strishakti Bhavan at AGB layout in Ward No.12 Shettyhalli, Shettyhalli Sub Division. | 20.00 | 50000 | As per eproc portal | 180 Days | Others |
| 25 | 13 | Providing Rain water Harvesting Facilities in Ward No 13, Mallasandra Shettyhalli Sub Division | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 26 | 13 | Pipe line Park maintenance in ward no 13 in Shettyhalli Sub Division. | 25.00 | 50000 | As per eproc portal | 90 Days | Others |
| 27 | 13 | Providing Pot hole filling in ward no 13 Mallasandra Shettyhalli Sub Divison. | 20.00 | 50000 | As per eproc portal | 90 Days | Others |
| 28 | 13 | Improvements of Shettyhalli Sub-Divison office in ward no 13 Shettyhalli Sub Division. | 30.00 | 60000 | As per eproc portal | 90 Days | Others |
| 29 | 13 | Improvements of Ravindra Nagara School in ward no 13 Shettyhalli Sub Division. | 50.00 | 100000 | As per eproc portal | 180 Days | Others |
| 30 | 13 | Improvements and maintenance of Culvert at Kalyan Nagara in ward no 13 Shettyhalli Sub Division. | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 31 | 13 | Improvements and maintenance of Culverts at Prashanth Nagara in ward no 13 Shettyhalli Sub Division. | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 32 | 13 | Improvements and maintenance of Culverts at Mallasandra Colony and Surrounding Area in ward no 13 Shettyhalli Sub Division. | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 33 | 14 | Construction of Culvert in Bagalagunte ward no.14 | 40.00 | 80000 | As per eproc portal | 90 Days | Others |
| 34 | 14 | Providing Rain water Harvesting Facilities in Ward No 14 Bagalagunte Bagalagunte Sub Division | 10.00 | 25000 | As per eproc portal | 90 Days | Others |
| 35 | 14 | Filling Pot Holes in main and Cross roads of Bagalagunte ward no.14 | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 36 | 14 | Construction of CC drain & Providing CC slab at Balaji scan center to Park in Bagalagunte Ward No.14 | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 37 | 14 | Improvements & Providing Drinking of Water Supply in Bagalagunte Ward No 14 | 15.0 | 37500 | As per eproc portal | 90 Days | Others |
| 38 | 14 | Construction & Development of 12th Cross Park in Ward No 14 Bagalagunte | 15.0 | 37500 | As per eproc portal | 90 Days | Others |
| 39 | 14 | Construction of Public Sitting flatform of Karekallu, Sidedahalli, Manjunatha Nagara , BTS Extn. Aralikatty & Mutturaya Katty 12th cross in Bagalagunte Ward No.14 | 50.0 | 100000 | As per eproc portal | 90 Days | Others |
| 40 | 14 | Improvements to roads & drains Jodidara Narasimaiah Layout ( Gowdike hola) in Bagalagunte Ward No 14 | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 41 | 14 | Engaging Tractor and Labours for maintenance of ward no.14 | 40.0 | 80000 | As per eproc portal | 180 Days | Others |
| 42 | 14 | Construction of CC road at NMH Layout 5th Cross in Bagalagunte Ward No 14 | 15.0 | 37500 | As per eproc portal | 90 Days | Others |
| 43 | 15 | Construction and Repaires to Culverts in Dasarahalli ward no.15 | 20.0 | 50000 | As per eproc portal | 90 Days | Others |
| 44 | 15 | Removal of Debries & Disilting of drain in Dasarahalli ward no.15 | 20.0 | 50000 | As per eproc portal | 180 Days | Others |

Scanned with CamScanner

Scanned by CamScanner

Terms & Conditions :

1 Pre **bid meeting** for 2 cover tender (Item Nos. :76,77,78,79,80,81 & 82 )will be held on **15.02.2019. @ 16.00** hours in the office of the Chief Engineer, Dasarahalli Zone, BBMP to clarify the issue and to answer questions on any matter that may be raised at that stage as stated in "Instructions to Bidders" of the bidding document.

2 Bids will be opened on the website https://eproc.karnataka.gov.in in the office of the Executive Engineer, Dasarahalli Division, BBMP on:**23.02.2019 @ 16.00 hours**.

3 Aspiring Bidders/contractors who have not registered in e-procurement should register before participating through the. websitehttp://eproc.karnataka.gov.in

4 Before submission of online bids, bidders must ensure that scanned copies necessary of all the documents have been attached with bid.

5 All the required information required for Bids must be filled and submit online.

6 BBMP has rights to accept/reject the tenders.

7 For details, registration and e-payment visit GoK e-procurement websitehttp://eproc.karnataka.gov.in or contact e-procurement Helpdesk 080-22441076

8 This tender notice can also be seen on the BBMP. websitewww.bbmp.gov.in

9 Any Corrigendum /Addendum / Modification will be notified only in the Notice Board of the Undersigned & also e-procurement portal.

Sd/-
Executive Engineer
Dasarahalli Division
BBMP, Bangalore.

Copy submitted for favour of kind information to :

1 Worshipful Mayor, BBMP, Bengaluru.
2 The Commissioner, BBMP, Bengaluru.
3 The Special Commissioner (Project / Finance), BBMP, Bengaluru.
4 The Engineer-in-Chief, BBMP, Bengaluru.
5 ವಾರ್ಡ್ ಮಟ್ಟದ ಸಾರ್ವಜನಿಕ ಕಾಮಗಾರಿ ಸ್ಥಾಯಿ ಸಮಿತಿಯ ಗಮನಕ್ಕೆ ತರಲಾಗಿದೆ.
6 The Joint Commissioner, BBMP, Dasarahalli, Bengaluru.
7 The Chief Engineer / Superintending Engineer, BBMP, Dasarahalli, Bengaluru.
8 The Deputy Commissioner, Bangalore Urban District, Tender Bulletin Officer for kind information and request to publish in the Tender Bulletin.
9 CAO/ Chief Auditor, BBMP, Bengaluru.
10 I.T Advisor with a request to publish in the BBMP website.
11 PRO, BBMP, Bengaluru with a request to take need full action to publish the same in any two leading daily news papers in Kannada and English.
12 Notice Board/Office Copy.

Executive Engineer
Dasarahalli Division,
BBMP, Bangalore.

Scanned by CamScanner

City Municipal Council, Holalkere.

# BRUHAT BENGALURU MAHANAGARA PALIKE

Office of The Executive Engineer, Dasarahalli Division, Hesaraghatta Main Road, Bangalore-560073

No.: BBMP/EE/DD/Ten/15/2018-19 Date : 04-02-2019

## INVITATION FOR SHORT TERM TENDER (IFT)

(Single & Two Cover System)

(Through GoK e-Procurement Portal only)

The Executive Engineer, Dasarahalli Division, BBMP, Bengaluru on behalf of the Commissioner, BBMP invites tenders from eligible contractors for the below mentioned construction works.

| Sl. No. | Ward No. | Amount Put toTender (Rs. in Lakhs) | EMD (in Rs.) | No. of Works |
|---|---|---|---|---|
| 1 | 12 | 10.00 to 100.00 | 25,000/- to 2,00,000/- | 08 |
| 2 | 13 | 10.00 to 50.00 | 12,500/- to 1,00,000/- | 14 |
| 3 | 14 | 10.00 to 50.00 | 12,500/- to 1,00,000/- | 12 |
| 4 | 15 | 10.00 to 50.00 | 12,500/- to 1,00,000/- | 11 |
| 5 | 39 | 10.00 to 40.00 | 25,000/- to 80,000/- | 09 |
| 6 | 41 | 10.00 to 50.00 | 12,500/- to 1,00,000/- | 09 |
| 7 | 70 | 10.00 to 60.00 | 25,000/- to 1,20,000/- | 08 |
| 8 | 71 | 10.00 to 55.00 | 25,000/- to 1,10,000/- | 11 |
| | | Total Number of works | | 82 |

**Calendar of Events :** (1) Tender documents may be downloaded from GoK e-Procurement portal **https://eproc.karnataka.gov.in from 11.02.2019.** (2) Last date for submission of Tender through e-procurement: **21.02.2019 upto 4.00 PM.** (3) Date of Pre-bid meeting for two cover tender (Item Nos: 76, 77, 78, 79, 80, 81 & 82) on **15.02.2019 at 4.00 PM in the office of the Chief Engieer, Dasarahalli Zone, BBMP.** (4) Date of opening of Bids: **23.02.2019 at 4.00 PM.** Further details may be obtained from the above office during office hours on working days or from website **https://eproc.karnataka.gov.in**

Sd/- Executive Engineer, Dasarahalli Division

**"Pay development charges, help to develop Bengaluru"**

Scanned by CamScanner

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ
ದಾಸರಹಳ್ಳಿ ವಲಯ,

ಎಂ.ಇ.ಐ.ಬಡಾವಣೆ, ಬಾಗಲಗುಂಟೆ, ಹೆಸರಘಟ್ಟ ಮುಖ್ಯರಸ್ತೆ, ಬೆಂಗಳೂರು -560073.

ಸಂಖ್ಯೆ:ಬಿಬಿಎಂಪಿ/ಕಾ.ಮಾ.ಅ/ದಾ.ವಿ/ಟೆಂಡರ್/15- /2018-19 ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಛೇರಿ,
ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ,
ದಿನಾಂಕ: 16.02.2019

ಟೆಂಡರ್ ಮುಂದೂಡಿಕೆ ಪ್ರಕಟಣೆ

ವಿಷಯ: ಟೆಂಡರ್ ಮುಂದೂಡಿಕೆ ಪ್ರಕಟಣೆ ಬಗ್ಗೆ.
ಉಲ್ಲೇಖ: ಈ ಕಛೇರಿಯ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ ಸಂಖ್ಯೆ: BBMP/EE/DD/Ten/15/2018-19, Date:04.02.2019

ಮೇಲ್ಕಂಡ ವಿಷಯಕ್ಕೆ ಸಂಬಂಧಿಸಿದಂತೆ ಉಲ್ಲೇಖದ ರೀತ್ಯಾ ಟೆಂಡರ್ ಕರೆಯಲಾಗಿದ್ದು, ತಾಂತ್ರಿಕ ಕಾರಣಗಳಿಂದ ಈ ಕೆಳಕಂಡಂತೆ ದಿನಾಂಕಗಳನ್ನು ತಿದ್ದುಪಡಿ ಮಾಡಲಾಗಿದೆ ಉಳಿದಂತೆ ಇನ್ಯಾವುದೇ ಬದಲಾವಣೆ ಇರುವುದಿಲ್ಲ.

Revised Time Schedule

| | | |
|---|---|---|
| 1 | Pre Bid meeting at Executive Engineer office, Daarahalli Division, Dasarahalli Zone,BBMP | 22.02.2019 @ 16.00 |
| 2 | Last date for submission of Tender | 27.02.2019 up to 16.00 PM |
| 3 | Date of Opening of Technical Bid | 28.02.2019 @ 16.00 |
| 4 | Date of Opening of Financial Bid (76,77,78,79,80,81& 82) | Will be intimated laterly |

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು,
ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ,
ಬಿಬಿಎಂಪಿ, ಬೆಂಗಳೂರು.

ಪ್ರತಿಯನ್ನು ಮಾಹಿತಿಗಾಗಿ ಸಲ್ಲಿಸಿದೆ:-

| | |
|---|---|
| 1 | ಮುಖ್ಯ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ದಾಸರಹಳ್ಳಿ ವಲಯ ರವರ ಮಾಹಿತಿಗಾಗಿ ಸಲ್ಲಿಸಿದೆ. |
| 2 | ಸಹಾಯಕ ಕಣಕಾರು ನಿಯಂತ್ರಕರು, ದಾಸರಹಳ್ಳಿ ವಲಯ, ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ, ದಾಸರಹಳ್ಳಿ ವಲಯ ಮಾಹಿತಿಗಾಗಿ ಸಲ್ಲಿಸಿದೆ. |
| 3 | ಕಛೇರಿ ಪ್ರತಿ. |

Scanned with C

Scanned by CamScanner